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GOVERNMENT OF ASSAM 
ENVIRONMENT & FOREST DEPARTMENT 

OFFICE OF THE DIVISIONAL FOREST OFFICER, 
EASTERN ASSAM WILDLIFE DIVISION, KAZIRANGA TIGER RESERVE, BOKAKHAT 

 

 

 
  

BIDDING DOCUMENT 
(UNDER NATIONAL COMPETITIVE BIDDING) 

  

(Applicable for following Packages of size 100m X40m X 4m) 

 
Name of 
Range Package No 

Agratoli KNP/Agratoli/16-17/6 

Agratoli KNP/Agratoli/16-17/7 

Agratoli KNP/Agratoli/16-17/8 

Agratoli KNP/Agratoli/16-17/9 

Agratoli KNP/Agratoli/16-17/10 

Burapahar KNP/Burapahar/16-17/3 

Burapahar KNP/Burapahar/16-17/4 

 
 

 

Construction of Highland (Raised platform) 

in Kaziranga National Park 
 

 

PACKAGE NO……………………………………………..(Refer to above table) 

 

Location……………………………………………………………(Refer to corresponding 

location  mentioned in the Tender Notice) 
 

 

 

 

 

THE DIVISIONAL FOREST OFFICER, 

EASTERN ASSAM WILDLIFE DIVISION, KAZIRANGA TIGER RESERVE, 

BOKAKHAT 

 

 

 
 

 

GOVERNMENT OF ASSAM 
ENVIRONMENT & FOREST DEPARTMENT 

OFFICE OF THE DIVISIONAL FOREST OFFICER, 
EASTERN ASSAM WILDLIFE DIVISION, KAZIRANGA TIGER RESERVE, BOKAKHAT  
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National Competitive Bidding 
 

 

Name of Work 

: 

 

Construction of Highland (Raised platform) 
 

 

(mention Package no and location) 

Period of sale of Bidding Document  : From 9th Feb, 2017 to 24th Feb, 2017 

Last date and time for receipt of Bids : 

 
27th Feb, 2017; 13.30 HRS at the Office of the 
Divisional Forest officer, Eastern Assam Wildlife 
Division, Kaziranga Tiger Reserve, Bokakhat 

Time & date of opening of Bids : 27th Feb, 2017   at 14.00 HRS 

Place of opening of Bids : 
Office of the Divisional Forest officer, Eastern 
Assam Wildlife Division, Kaziranga Tiger 
Reserve, Bokakhat 

Officer Inviting Bids : 
 

Divisional Forest officer, Eastern Assam Wildlife 
Division, Kaziranga Tiger Reserve, Bokakhat 
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GOVERNMENT OF ASSAM 
ENVIRONMENT & FOREST DEPARTMENT 

OFFICE OF THE DIVISIONAL FOREST OFFICER, 
EASTERN ASSAM WILDLIFE DIVISION, KAZIRANGA TIGER RESERVE, BOKAKHAT  

 
 

 
INVITATIONS FOR BIDS (IFB) 

NATIONAL COMPETITIVE BIDDING 
 

No- B/WLA/APFBC/2016-17/                                      Date: 8th Feb, 2017 
 
 

1. The Government of India has received a loan from the AgenceFrancaise De Development 
towards the cost of APFBC project and intends to use a part of the funds to cover eligible 

payments under the contract for construction of works as detailed below. Bidding is open to all 
bidders from eligible source countries as defined in the IBRD Guidelines for procurement. Bidders 
from India should, however, be registered with the Government of Assam or other state 
Government/Government of India, or State/ Central Government Undertaking. Bidders are 
advised to note the minimum qualification criteria specified in clause 4 of the Instructions 
to Bidders to qualify for the award of the contract.  

 
 

2. The Divisional Forest officer, Eastern Assam Wildlife Division, Kaziranga Tiger Reserve, 
Bokakhatinvites bids for the construction of highlands (raised platforms). The bidders may submit 

bids for any or all of the works mentioned in the list published in the tender notice. 
 

3. Bidding documents (and additional copies) may be purchased from the office of the Divisional 
Forest officer, Eastern Assam Wildlife Division, Kaziranga Tiger Reserve, Bokakhat from 9th 
February, 2017 to 24th Feb, 2017, for a non-refundable fee (three sets) as indicated, in the form of 
cash or Demand Draft on any Scheduled bank in favour of Kaziranga Tiger Conservation 
Foundation payable at Bokakhat. Interested bidders may obtain further   information at the same 

address. Entire set of bidding documents can also be downloaded from website 
www.kaziranga.assam.gov.in but the bidder shall submit a demand draft of the bid document cost 
at the time of bid submission in favour of Kaziranga Tiger Conservation Foundation payable at 
Bokakhat. The Divisional Forest officer, Eastern Assam Wildlife Division, Kaziranga Tiger 

Reserve, Bokakhat will not be held responsible for any error faced by the user in this regard. 
 

4. Bids must be accompanied by security of the amount specified for the work in the table below, 
drawn in favour of Kaziranga Tiger Conservation Foundation payable at Bokakhat. Bid security 

will have to be in any one of the forms as specified in the bidding document and shall have to be 
valid for 45 days beyond the validity of the bid. 

 
5. Bids should be valid for 90 days after the deadline date specified for submission. 

 
6. Bids must be delivered to “Office of the Divisional Forest officer, Eastern Assam Wildlife 

Division, Kaziranga Tiger Reserve, Bokakhat.”on or before 13.30 hours on 27th February, 
2017 and will be opened on the same day at 14.00 hours, in the presence of the bidders who 

wish  to attend. If the office happens to be closed on the date of receipt of the bids as specified, 
the bids will be received and opened on the next working day at the same time and venue. 
 

7. Periods of Completion: 60 days the date of issue of notice to proceed with the work 
 
8. Other details can be seen in the bidding documents. 

 

 

 
Divisional Forest Officer 

Eastern Assam Wildlife Division 
Kaziranga Tiger Reserve, Bokakhat 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.kaziranga.assam.gov.in/


NCB. Highland  4 

  

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

INVITATION FOR BID 

 

 (IFB) 
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SECTION 1:  

 
INSTRUCTIONS TO BIDDERS 

(ITB)  
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Section 1:  Instructions to Bidders 
 

Table of Clauses 

 
 
 
 
A. General  Page No. D. Submission of Bids Page No. 
 
 1. Scope of Bid  7 19. Sealing and Marking of Bids  11 
 2. Source of Funds  7 20. Deadline for Submission of Bids  12 
 3. Eligible Bidders  7 21. Late Bids    12 
 4. Qualification of the Bidder  7 22. Modification and Withdrawal of Bids 12 
 5. One Bid per Bidder  9  
 6. Cost of Bidding  9 
 7. Site Visit  9 
 
B. Bidding Documents  E. Bid Opening and Evaluation 
 
 8. Content of Bidding Documents 9 23. Bid Opening    12 
 9. Clarification of Bidding Documents 9 24. Process to be Confidential  12 
 10. Amendment of Bidding Documents 9 25. Clarification of Bids    13 
     26. Examination of Bids and Deter-  13 
      mination of Responsiveness 
     27. Correction of Errors   13 
C. Preparation of Bids  28. Currency for Bid Evaluation    
      29. Evaluation and Comparison of Bids 13 
 11. Language of Bid  10 30. Preference for Domestic Bidders       14 
 12. Documents Comprising the Bid 10  
 13. Bid Prices  10 F. Award of Contract 
 14. Currencies of Bid and Payment 10  
 15. Bid Validity  10 31. Award Criteria    14 
 16. Bid Security  10 32. Employer's Right to Accept any Bid  14 
       and to Reject any or all Bids 
 17. Alternative Proposals by Bidders 11 33. Notification of Award           14 
 18. Format and Signing of Bid  11 34. Performance Security   14 
     35. Advance Payment and Security        15 
     36. Adjudicator          15 
     37. Corrupt or Fraudulent Practices  15 
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 A. General 
1. Scope of Bid 

  
1.1 The Divisional Forest Officer, Eastern Assam Wildlife Division, Kaziranga Tiger Reserve, 

Bokakhat. (referred to as Employer in these documents) invites bids for the construction of works 
(as defined in these documents and referred to as "the works") detailed in the table given in the 
Invitation for Bids (IFB). The bidders may submit bids for any or all of the works detailed in the table 
given in IFB. 

 
1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 
 
2. Source of Funds  
 
2.1 The Government of Assam through the Government of  India has received a loan from  the Agence 

Francaise De Development (hereinafter called “the AfD”) towards the cost of. Assam Project on 
Forest and Biodiversity Conservation (APFBC) tends to apply a part of the funds to cover 
eligible payments under the contract for the Works.  Payments by the AfD will be made only at the 
request of the borrower and upon approval of the AfD in accordance with the Credit Facility 
Agreement, and will be subject in all respects to the terms and conditions of that Agreement.  
Except as the AfD may specifically otherwise agree, no party other than the borrower shall derive 
any rights from the Credit  Facility Agreement or have any rights to the loan proceeds. 

 
2.2 The loan agreement prohibits a withdrawal from the loan account for the purpose of any payment to 

persons or entities, or for any import of goods, if such payment or import, to the knowledge of the 
AfD, is prohibited by a decision of the United Nations Security Council, taken under Chapter VII of 
the Charter of the United Nations.. 

 
3. Eligible Bidders  
 
3.1 This Invitation for Bids is open to all bidders from the eligible countries as defined under the IBRD 

Guidelines for Procurement.  Any materials, equipment, and services to be used in the performance 
of the Contract shall have their origin in the eligible source countries. 

 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that 

the Bidder is not associated, nor has been associated in the past, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications, and other documents for 
the Project or being proposed as Project Manager for the Contract. A firm that has been engaged 
by the Borrower to provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

 
3.3 Government-owned enterprises in the Employer’s country may only participate if they are legally 

and financially autonomous, operate under commercial law and are not a dependent agency of the 
Borrower or Sub-borrower. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by 

the AfD in accordance with sub-clause 37.1. 
 
4. Qualification of the Bidder  
 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as 
necessary. 

 
4.2 In the event that Pre-qualification of potential bidders has been undertaken, only bids from 

prequalified bidders will be considered for award for Contract. These qualified bidders should 
submit with their bids any information updating their original prequalification applications or, 
alternatively, confirm in their bids that the originally submitted prequalification information remains 
essentially correct as of date of bid submission. The update or confirmation should be provided in 
Section 2. 

 
4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the 

following information and documents with their bids in Section 2: 
 
 (a) copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business;  written power of attorney of the signatory of the Bid to 
commit the Bidder; 

 
 (b) total monetary value of construction work performed for each of the last five years; 
 
 (c) experience in works of a similar nature and size for each of the last five years, and details of 

works under way or contractually committed;  and clients who may be contacted for further 
information on those contracts; 

 
 (d) major items of construction equipment proposed to carry out the Contract; 
 
 (e) qualifications and experience of key site management and technical personnel proposed for 

the Contract; 
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 (f) reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor's reports for the past five years; 
 (g) evidence of adequacy of working capital for this contract (access to line (s) of credit and 

availability of other financial resources); 
 
 (h) authority to seek references from the Bidder's bankers;  
 
 (i) information regarding any litigation or arbitration resulting from contracts executed by the 

Bidder in the last five years or currently under execution.  The information shall include the 
names of the parties concerned, the disputed amount, cause of litigation, and matter in 
dispute; and  

 
 (j) proposals for subcontracting components of the Works which in aggregate add to more than 

20 percent of the Contract Price [for each, the qualifications and experience of the identified 
sub-contractor in the relevant field should be annexed; no vertical splitting of work for sub-
contracting is acceptable]. 

  
  4.4 Bids  from Joint ventures are not acceptable. 

 
4.5 A. To qualify for award of the contract, each bidder in its name should have in the last 

five years: 
  i.e. 2011-12 to 2015-16*  
 
 (a) achieved, in at least two financial years, a minimum annual financial turnover of Rs 31.63 

lakh @; 

 
 (b) satisfactorily completed (not less than 90% of contract value), as a prime contractor, at least 

one similar work of value not less than Rs 13.18 lakh @; 
    
  
  @ at 2015-16  price level.  Financial turnover and cost of completed works of previous 

years shall be given weightage of 5% per year based on rupee value to bring them to 
2015-16 price level.   

   
4.5 B. Deleted. 
 
4.5 C. To qualify for a package of contracts made up of this and other contracts for which 

bids are invited in the IFB, the bidder must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 

 
4.6 Sub-contractors' experience and resources shall not be taken into account in determining the 

bidder's compliance with the qualifying criteria except to the extent stated in para 4.5 A (c&d) 
 
4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under: 
 
 Assessed Available Bid capacity = ( A*N*1.5 - B ) 

 where 
 
 A = Maximum value of similar works executed in any one year during the last five years (updated 

to 2015-16 price level) taking into account  the completed as well as works in progress. 
 N = Number of years prescribed for completion of the works for which bids are invited. 
 B = Value, at 2015-16 price level, of existing commitments and on-going works to be completed 

during the next one years. 
 
Note:  The statements showing the value of existing commitments and on-going works  as well as 

the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 
equivalent.   

 
4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 
 

- made misleading or false representations in the forms, statements and attachments submitted 
in proof of the qualification requirements; and/or 

 
 - record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 
 
 - participated in the previous bidding for the same work and had quoted unreasonably high bid 

prices and could not furnish rational justification to the employer.  
 
5. One Bid per Bidder   
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5.1 Each bidder shall submit only one bid for one contract.  A bidder who submits or participates in 
more than one Bid against one package (other than as a subcontractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with the Bidder’s participation to 
be disqualified.  

 
 
 
6. Cost of Bidding  

 
6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 
 
7. Site visit   
 
7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit  and examine the Site 

of Works and its surroundings and obtain all information that may be necessary for preparing the 
Bid and entering into a contract  for construction of the Works.  The costs of visiting the Site shall 
be at the Bidder's own expense. 

 
 

B.  Bidding Documents 
 
 
8. Content of Bidding Documents   

 
8.1 The set of bidding documents comprises the documents listed in the table below and addenda 

issued in accordance with Clause 10: 
     Invitation for Bids 
   Section 1 Instructions to Bidders 
    2 Forms of Bid and Qualification Information 
    3 Conditions of Contract 
    4 Contract Data 
    5 Specifications 
    6 Drawings 
    7 Bill of Quantities 
    8 Forms of Securities  
 
8.2 Of the three sets of the bidding documents supplied, two sets should be completed and returned 

with the bid. 
 
9. Clarification of Bidding Documents 
 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer 

in writing at the Employer's email address indicated in the invitation to bid.  The Employer will 
respond by email to any request for clarification which he received earlier than 7 days prior to the 
deadline for submission of bids.  The Employer's response will also be posted on the website 
www.kaziranga.assam.gov.in including a description of the enquiry but without identifying its 
source. 

 
10. Amendment of Bidding Documents  

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing addenda. 
 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all the purchasers of the bidding documents.  Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, 
in accordance with Sub-Clause 20.2 below. 

 
 

C.  Preparation of Bids 
 
11. Language of the Bid 

 
11.1 All documents relating to the bid shall be in the English language. 

 
12. Documents comprising the Bid 
12.1 The bid submitted by the bidder shall comprise the following: 
 
 (a) The Bid (in the format indicated in Section 2). 
  
 (b) Bid Security; 
 (c) Priced Bill of Quantities; 
 (d) Qualification Information Form and Documents;   
 

http://www.kaziranga.assam.gov.in/
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 and any other materials required to be completed and submitted by bidders in accordance with 
these instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be 
filled in without exception.  

 
12.2 Bidders bidding for this contract together with other contracts stated in the IFB to form a package 

will so indicate in the bid together with any documents offered for the award of more than one 
contract. 

 
13. Bid Prices 
13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced 

Bill of Quantities submitted by the Bidder. 
 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all items 

of the Works described in the Bill of Quantities alongwith total bid price (both in figures and 
words).  Items for which no rate or price is entered by the bidder will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and prices in the Bill of 
Quantities.  Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 

 
13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other 

cause, shall be included in the rates, prices and total Bid Price submitted by the Bidder. 
 
13.4 The rates and prices quoted by the bidder shall be fixed for the duration of the Contract  and shall 

not be subject to adjustment on any account. 
 
 
14. Currencies of Bid and Payment 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 
15. Bid Validity 

 
15.1 Bids shall remain valid for a period not less than Ninety (90) days after the deadline date for bid 

submission specified in Clause 20.  A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period.  The request 
and the bidders' responses shall be made in writing or by cable.  A bidder may refuse the request 
without forfeiting his bid security.  A bidder agreeing to the request will not be required or 
permitted to modify his bid except as provided in 15.3 hereinafter, but will be required to extend 
the validity of his bid security for a period of the extension, and in compliance with Clause 16 in all 
respects. 

 
15.3 In the case of contracts in which the Contract Price is fixed (not subject to price adjustment), in 

the event that the purchaser requests and the Bidder agrees to an extension of the validity period, 
the contract price, if the Bidder is selected for award shall be the bid price corrected as follows: 

 
 The price shall be increased by the factor value of factor 3% for each week or part of a week that 

has elapsed from the expiration of the initial bid validity to the date of issue of letter of acceptance 
to the successful Bidder. 

 
15.4 Bid evaluation will be based on the bid prices without taking into consideration the above 

correction. 
 
16. Bid Security 
16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of 

the table of IFB for this particular work.  This bid security shall be in favour of Kaziranga Tiger 
Conservation Foundation payable at Bokakhat and may be in one of the following forms: 

 
 - a bank guarantee issued by a nationalized /FD Scheduled Bank located in India or a 

reputable Bank located abroad in the form given in Section 8; or 
 
 - Certified cheque/ Bank draft/Letter of credit,/call deposit in favour of  Kaziranga Tiger 

Conservation Foundation payable at Bokakhat. - (Please note that 

the full security deposit is to be paid even in case bidders of SC & ST communities.) 
 - ................................................................................................ 
 - ................................................................................................ 
 
16.2 Bank guarantees issued as surety for the bid shall be valid for 45 days beyond the validity of the 

bid. 
 
16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clauses 16.1  and 16.2 above shall be rejected by the Employer as non-responsive. 
 
16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 15.1. 
 
16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 
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16.6 The Bid Security may be forfeited 

 
 (a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 
 
 (b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 
 
 (c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
 
  (i) sign the Agreement; or 
  (ii) furnish the required  Performance Security. 
 
17. Alternative Proposals by Bidders 
 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including 

the basic technical design as indicated in the drawing and specifications.  Alternatives will not be 
considered. 

 
 
18. Format and Signing of Bid 

 
18.1 The Bidder shall prepare one original and a copy of the documents comprising the bid as 

described in Clause 12 of these Instructions to Bidders, bound with the volume containing the 
Form of Bid, and clearly marked "ORIGINAL" and "COPY" as appropriate.  In the event of 

discrepancy between them, the original shall prevail. 
 
18.2 The original and a copy of the Bid shall be typed or written in indelible ink and shall be signed by 

a person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 4.3. 
All pages of the bid where entries or amendments have been made shall be initialed by the 
person or persons signing the bid. 

 
18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the bidder, in which case such 
corrections shall be initialed by the person or persons signing the bid. 

 
 
18.4 The Bidder shall furnish information as described in the Form of Bid on commissions or gratuities, 

if any, paid or to be paid to agents relating to this Bid, and to contract execution if the Bidder is 
awarded the contract 

 
 D.  Submission of Bids 
 
19. Sealing and Marking of Bids 
 
19.1 The Bidder shall seal the original and a copy of the Bid in separate envelopes, duly marking the 

envelopes as "ORIGINAL" and "COPY".  These envelopes (called as inner envelopes) shall then 

be put inside one outer envelope. 
 
19.2 The inner and outer envelopes shall 
 
 (a) be addressed to the Employer at the following address: 

O/o the Divisional Forest Officer, Eastern Assam Wildlife Division, Kaziranga Tiger 
Reserve, Bokakhat.(insert address of office for bid submission), and 

 
 (b) bear the following identification: 
 

- Bid for Construction of Highland (Raised platform) 
……………………………………………………………..(Mention Location) 

 
- Bid Reference No (Package No)………………………………… 

 
  - DO NOT OPEN BEFORE 27th February, 2017, 14:00 Hrs [time and date for bid 

opening, per Clause 23] 
 
19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the 

name and address of the bidder to enable the bid to be returned unopened in case it is declared 
late, pursuant to Clause 21. 

 
19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 
 
 
20. Deadline for Submission of the Bids 
 

20.1 Bids must be received by the Employer at the address specified above not later than 27th 
February, 2017 13.30 Hrs at the office of the Divisional Forest Officer, Eastern Assam Wildlife 
Division, Kaziranga Tiger Reserve, Bokakhat. In the event of the specified date for the 
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submission of bids being declared a holiday for the Employer, the Bids will be received up to the 
appointed time on the next working day. 

 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
21. Late Bids 

 
21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 

unopened to the bidder. 
 
22. Modification and Withdrawal of Bids 
 
22.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline 

prescribed in Clause 20. 
 
22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered 

in accordance with Clause 18 & 19, with the outer and inner envelopes additionally marked 
"MODIFICATION" or "WITHDRAWAL", as appropriate. 

 
22.3 No bid may be modified after the deadline for submission of Bids. 

 
22.4 Withdrawal  or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

 
22.5 Bidders may offer discounts to, or modify the prices of their Bids only by submitting Bid 

modifications in accordance with this clause, or included in the original Bid submission. 
 
 E.  Bid Opening and Evaluation 
 
23. Bid Opening 
 

23.1 The Employer will open all  the Bids received (except those received late), including 
modifications made pursuant to Clause 22, in the presence of the Bidders or their representatives 
who choose to attend at 27th Fbruary, 2017 14.00 Hrs at the office of the Divisional Forest 
Officer, Eastern Assam Wildlife Division, Kaziranga Tiger Reserve, Bokakhat. In the event of 

the specified date of Bid opening being declared a holiday for the Employer, the Bids will be 
opened at the appointed time and location on the next working day. 

 
23.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened.  
Subsequently all envelopes marked “Modification” shall be opened and the submissions therein 
read out in appropriate detail. 

 
23.3 The Bidders' names, the Bid prices, the total amount of each Bid and of any alternative Bid (if 

alternatives have been requested or permitted), any discounts, Bid modifications and 
withdrawals, the presence or absence of Bid security, and such other details as the Employer 
may consider appropriate, will be announced by the Employer at the opening.  No bid shall be 
rejected at bid opening except for the late bids pursuant to Clause 21.  Bids [and modifications] 
sent pursuant to Clause 22 that are not opened and read out at bid opening will not be 
considered for further evaluation regardless of circumstances.  Late and withdrawn bids will be 
returned un-opened to bidders. 

 
23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 23.3. 
 
24. Process to Be Confidential 
 
24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a Bidder to influence the Employer's processing of Bids or award 
decisions may result in the rejection of his Bid. 

 
25. Clarification of Bids 
 
25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 
request for clarification and the response shall be in writing by email, but no change in the price 
or substance of the Bid shall be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 27. 

 
25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to its bid 

from the time of the bid opening to the time the contract is awarded.  If the Bidder wishes to bring 
additional information to the notice of the Employer, it should do so in writing. 
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25.3 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders’ bid. 
 
26. Examination of Bids and Determination of Responsiveness 
 
26.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clause 3; (b) has been properly signed; (c) is accompanied by the 
required securities and; (d) is substantially responsive to the requirements of the Bidding 
documents. 

 
26.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 
documents, the Employer's rights or the Bidder's obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other Bidders presenting substantially 
responsive Bids. 

 
26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 

 
27. Correction of Errors 
 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows: 
 
 (a) where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and 
 
 (b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 
27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be considered 
as binding upon the Bidder. If the Bidder does not accept the corrected amount the Bid will be 
rejected, and the Bid security may be forfeited in accordance with Sub-Clause 16.6 (b). 

 
28. Deleted 
 
29. Evaluation and Comparison of Bids 

 
29.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive 

in accordance with Clause 26. 
 
29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows: 
 
 (a) making any correction for errors pursuant to Clause 27; or 
 
 (b) making an appropriate adjustments for any other acceptable variations, deviations; and 
 
 (c) making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub Clause 22.5. 
 
29.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. 

Variations, deviations, and alternative offers and other factors which are in excess of the 
requirements of the Bidding documents or otherwise result in unsolicited benefits for the 
Employer shall not be taken into account in Bid evaluation. 

 
29.4 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 

Contract, during the period of implementation of the Contract, will not be taken into account in Bid 
evaluation. 

 
29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of 

the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed.  After 
evaluation of the price analyses, the Employer may require that the amount of the performance 
security set forth in Clause 34 be increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

 
30. Deleted 

 
  
 
F.  Award of Contract 
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31. Award Criteria 
 
31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3, and (b) qualified in accordance with the provisions of 
Clause 4. 

 
31.2 If, pursuant to Clause 12.2 this contract is being let alongwith other contracts, the lowest 

evaluated Bid Price will be determined when evaluating this contract in conjunction with other 
contracts to be awarded concurrently, taking into account any discounts offered by the bidders for 
the award of more than one contract. 

 
32. Employer's Right to Accept any Bid and to Reject any or all Bids 

 
32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to 

cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Employer's action. 

 
33. Notification of Award and Signing of Agreement 
 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by email, cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") 
will state  the sum that the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the "Contract Price"). 

 
33.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 34. 
 
33.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. 

It will be signed by the Employer and sent to the successful Bidder, or kept ready for signature of 
the successful bidder in the office of employer (choose one alternative) within 10 days following 
the notification of award along with the Letter of Acceptance. Within 10 days of receipt, the 
successful Bidder will sign the Agreement and deliver it to the Employer.  

 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 
 
34. Performance Security 

 
34.1 Within 10 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security in any of the forms given below for an amount equivalent to 5% 
of the Contract price plus additional security for unbalanced Bids in accordance with Clause 29.5 
of ITB and Clause 52 of Conditions of Contract : 

 
 - a bank guarantee in  the form given in Section 8; or 
 
 - Certified cheque/Bank draft/FD/call deposit, in favour of Kaziranga Tiger Conservation 

Foundation payable at Bokakhat. 

 
 - —————— 
 
34.2 If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, 

it shall be issued either (a) at the Bidder's option, by a Nationalized/Scheduled Indian bank or (b) 
by a foreign bank located in India  and acceptable to the Employer . 

 
34.3 Failure of the successful bidder to comply with the requirements of sub-clause 34.1 shall 

constitute a breach of contract, cause for annulment of the award, forfeiture of the bid security, 
and any such other remedy the Employer may take under the contract, and the Employer may 
resort to awarding the contract to the next ranked bidder.. 

 
35 Advance Payment and Security (deleted) 
 
36. Adjudicator  (deleted) 
 
37. Corrupt or Fraudulent Practices 
 
37.1 The AfD requires that Borrowers (including beneficiaries of AfD loans), as well as Bidders, 

Suppliers, Contractors, and Consultants under AfD-financed contracts, observe the highest 
standard of ethics during the procurement and execution of such contracts.  In pursuit of this 
policy, the AfD: 

 (a) defines, for the purposes of this provision, the terms set forth below as follows: 
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 (i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the action of a public official in the 
procurement process or in contract execution;  

 (ii) “fraudulent practice” means a misrepresentation or omission of facts in order to 
influence a procurement process or the execution of a contract;  

 (iii) “collusive practice” means a scheme or arrangement between two or more 
Bidders, with or without the knowledge of the borrower, designed to establish bid 
prices at artificial, non competitive levels; and 

 (iv) “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the procurement 
process or affect the execution of a contract; 

(b)  will reject a proposal for award if it determines that the Bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive 
practices in competing for the Contract in question; 

(c)  will cancel the portion of the loan allocated to a contract if it determines at any time that 
representatives of the Borrower or of a beneficiary of the loan engaged in corrupt, 
fraudulent, collusive or coercive practices   during the procurement or the execution of 
that contract, without the Borrower having taken timely and appropriate action 
satisfactory to the AfD to remedy the situation; 

(d)  will sanction a firm or individual, including declaring them ineligible, either indefinitely or 
for a stated period of time, to be awarded a AfD-financed contract if it at any time 
determines that they have, directly or through an agent, engaged, in corrupt,  fraudulent, 
collusive or coercive practices in competing for, or in executing, a AfD-financed contract; 
and 

(e)  will have the right to require that a provision be included in Bidding Documents and in 
contracts financed by a AfD loan, requiring Bidders, Suppliers, Contractors and 
Consultants to permit the AfD to inspect their accounts and records and other documents 
relating to the bid submission and contract performance  and to have them audited by 
auditors appointed by the AfD.  

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the Conditions 

of Contract. 
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 Contractor's Bid 
 
Description of the Works: Construction of Highland (Raised platform)………………………(Mention Location) 

 

 
To  : Divisional Forest Officer, Eastern Assam Wildlife Division, Kaziranga Tiger  

Reserve, Bokakhat 
  

 
Address :  Office of the Divisional Forest Officer, Eastern Assam Wildlife Division, Kaziranga 

Tiger  Reserve, Bokakhat 
  

 
GENTLEMEN, 
 
Having examined the bidding documents including addendum, we offer to execute the Works described 
above in accordance with the Conditions of Contract, Specifications, Drawings and Bill of Quantities  
 
accompanying this Bid for the Contract Price of _________                                                        [in figures]  
 
(_______________________________________________                                                 _) [in letters].1 
 
This Bid and your written acceptance of it shall constitute a binding contract between us. We understand 
that you are not bound to accept the lowest or any Bid you receive. 
 
We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will 
engage in bribery. 
 
We also undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force in India namely “Prevention 
of Corruption Act 1988”. 
 
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract 
execution if we are awarded the contract, are listed below : 
 
Name and address of agent Amount Purpose of Commission or gratuity 
______________________ ________ ____________________________ 
______________________ ________ ____________________________ 
______________________ ________ ____________________________ 
 
(if none, state “none”) 
 
We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security required by the 
Bidding documents. 
 
Yours faithfully, 
 
Authorized Signature: 
 
Name & Title of Signatory:  ______________________________________________________________ 
 
Name of Bidder :  _____________________________ 
 
Address   : ________________________________________________________________ 
 
 Qualification Information 
 
 
The information to be filled in by the Bidder in the following pages will be used for purposes of post 
qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. 
 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder  
 [Attach copy] 
 
 Place of registration: _______________________________ 
 
 Principal place of business: _______________________________ 
 
 Power of attorney of signatory of Bid 
 [Attach copy]  
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1.2 Total value of similar works    
 work executed and payments received in the last five years** 2011-12 
 (Rs. In Lakhs)   2012-13 
     2013-14 
     2014-15 
     2015-16 
     
 
1.3 Work performed as prime contractor (in the same name) on works of a similar nature over the 

last five years.** 
 
                                                                                                                                                                                           

Project 
Name 

Name of 
Employer * 

Descrip-
tion of 
work 

Contract 
No. 

Value of 
contract 

(Rs. 
Lakhs) 

Date of 
issue of 

work 
order 

Stipulated 
period of 
completio

n 

Actual date 
of 

completion * 

Remarks 
explaining 
reasons 
for delay 
and work 
complete

d 

 
 
 
 
 
 
 
 
 
 
 

        

 
 
 
 
 
 
 
 
 
 

  
 
 

      

____________________________________________________________________________________ 
 
 
 
____________________________________________________________________________________ 
 
 
1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet to 
be completed) as on the date of this bid. 
 
 
 
 
 
 
* Attach certificate(s) from Engineer(s)-in-charge 
** Immediately preceding the financial year in which bids are received. 

 Attach certificate from Chartered Accountant 
 
 
 
(A) Existing commitments and on-going works: 
 
____________________________________________________________________________________ 
Description Place Contract No. Name Value of Stipulated Value of works*  Anticipated 
 of    & & Date  and Contract period of remaining to be date of 
  Work State   Address (Rs.in Lakhs) completion completed completion 
      of Employer   (Rs. in Lakhs) 
  (1) (2)  (3) (4)  (5) (6)  (7)  (8) 
____________________________________________________________________________________ 
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____________________________________________________________________________________ 
 
 
 
 
 
(B)  Works for which bids already submitted: 
 
____________________________________________________________________________________ 
Description Place Name and     Estimated Stipulated Date when Remarks 
     of  & Address of   value of works period of decision is  if any 
   Work State Employer     (Rs in Lakhs) completion expected   
     (1)   (2)       (3)           (4)        (5)     (6)  (7) 

 
 
 
 
 
 
* Attach certificate(s) from the Engineer(s)-in-Charge. 
 
1.5 Proposed subcontracts and firms involved.  [Refer ITB Clause 4.3 (j)] 
 
 ______________________________________________________________________________ 
 Sections Value of Sub-contractor   Experience in 
 of the works Sub-contract (name and address)   similar work 
 ______________________________________________________________________________ 
 
 * * * * 
  * * 
 * * * * 
  * * 
 * * * * 
  * * 
 ______________________________________________________________________________ 
 
 
1.6 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports 

(in case of companies/corporation), etc. List them below and attach copies. 
 
1.7 Deleted. 
 
1.8. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide 

references if contacted by the Employer. 
 
1.9 Information on litigation history in which the Bidder is involved. 
 
 _______________________________________________________________________________
_ 
 Other party(ies) Employer Cause of dispute Amount involved Remarks showing 
     present status 
 _______________________________________________________________________________
_ 
 
 
 
 
 _______________________________________________________________________________
_ 
 
 
1.10 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. 
 
 _______________________________________________________________________________
_ 
 
 _______________________________________________________________________________
_ 
 
 _______________________________________________________________________________
_ 
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 Letter of Acceptance 

 (letterhead paper of the Employer) 
 
 
 ________________________[date] 
 
To: _________________________________________________________________________[name 

and address of the Contractor] 
 
Dear Sirs, 
 
 This is to notify you that your Bid dated ____________ for execution of the 
____________________________________________________________________________________ 
[name of the contract and identification number, as given in the Instructions to Bidders] for the Contract 
Price of Rupees 
_______________________________________________________________________ 
(_____________) [amount in words and figures], as corrected and modified in accordance with the 
Instructions to Bidders1 is hereby accepted by our Agency. 
 
 We note that as per bid, you do not intend to subcontract any component of work 
 
[OR] 
 
 We note that as per bid, you propose to employ M/s. .......................................... as sub-contractor 
for executing ...........................................  
 
[Delete whichever is not applicable]. 
 
 You are hereby requested to furnish Performance Security, plus additional security for unbalanced 
bids in terms of ITB Clause 29.5, in the form detailed in Para 34.1 of ITB for an amount of  Rs._________ 
within 21 days of the receipt of this letter of acceptance valid upto 28 days from the date of expiry of 
Defects Liability Period i.e. upto ............ and sign the contract, failing which action as stated in Para 34.3 
of ITB will be taken. 
 
               Yours faithfully, 
 
 
 

Divisional Forest Officer 
Eastern Assam Wildlife Division 

Kaziranga Tiger  Reserve, Bokakhat 
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 Issue of Notice to proceed with the work 

 (letterhead of the Employer) 
 
 ————— (date) 
To 
 
—————————————— (name and address of the Contractor) 
 
—————————————— 
 
—————————————— 
 
 
Dear Sirs: 
 
 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the 
contract agreement for the construction of —————— @ a Bid Price of Rs.——————, you are 
hereby instructed to proceed with the execution of the said works in accordance with the contract 
documents. 
 
                                                                                           Yours faithfully, 
 
 
 

Divisional Forest Officer 
Eastern Assam Wildlife Division 

Kaziranga Tiger  Reserve, Bokakhat 
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Agreement Form 
 
Agreement 
 
This agreement, made the ___________________day of ______________19_______, 
between_____________________________________________________________________________
______________________________________________[name and address of Employer] 
(hereinafter called “the Employer”) of the one part and 
____________________________________________________________________________________
____________________________________________________________________________________
_____________________[name and address of contractor] (hereinafter called “the Contractor”) of the 
other part. 
 
Whereas the Employer is desirous that the Contractor execute _____________________________ 
____________________________________________________________________________________
____________________________________________________________________________________ 
[name and identification number of Contract] (hereinafter called “the Works”) and the Employer has 
accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of 
any defects therein  at a contract price of Rupees............................... 
  
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to 
form and be read and construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy any defects therein in conformity in all aspects with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 
 
 i) Letter of Acceptance; 
 ii) Notice to proceed with the works; 
 iii) Contractor’s Bid; 
 iv) Contract Data; 
 v) Conditions of contract (including Special Conditions of Contract); 
 vi) Specifications; 
 vii) Drawings; 
 viii) Bill of Quantities;  and 
 ix) Any other document listed in the Contract Data as forming part of the contract. 
 
 
In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 
before written. 
 
 
 
The Common Seal of  ___________________________________________________________ 
 
was hereunto affixed in the presence of: 
 
 
 
Signed, Sealed and Delivered by the said  __________________________________________________ 
 
____________________________________________________________________________________ 
 
in the presence of: 
 
 
 
Binding Signature of  Employer _______________________________________________________ 
 
 
 
Binding Signature of Contractor   _______________________________________________________ 
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 Conditions of Contract 
 
 A.  General 
 
1. Definitions 
 
 1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 
 
  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 
  Compensation Events are those defined in Clause 44 hereunder. 

 
  The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with Sub Clause 55.1. 
 
  The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
  The Contract Data defines the documents and other information which comprise the 

Contract. 
 
  The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer. 
 
  The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 

Employer. 
 
  The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 
 
  Days are calendar days; months are calendar months. 

 
  A Defect is any part of the Works not completed in accordance with the Contract. 

 
  The Defects Liability Period is the period named in the Contract Data and calculated from 

the Completion Date. 
 
  The Employer is the party who will employ the Contractor to carry out the Works. 
 
  The Engineer is the person named in the Contract Data (or any other competent person(s) 

appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the execution of the works and administering the Contract. 

 
  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 
 
  The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 
 
  The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time. 

 
  Materials are all supplies, including consumables, used by the contractor for incorporation in 

the Works. 
   
  Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 

chemical or biological function. 
 
  The Site is the area defined as such in the Contract Data. 

 
  Site Investigation Reports are those which were included in the Bidding documents and 

are factual interpretative reports about the surface and sub-surface conditions at the site. 
 
  Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer. 
 
  The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 
  A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the Site. 
 
  Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 
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  A Variation is an instruction given by the Engineer which varies the Works. 

 
  The Works are what the Contract requires the Contractor to construct, install, and turn over 

to the Employer, as defined in the Contract Data. 
 
2. Interpretation 
 
 2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about the Conditions of  Contract. 

 
 2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

 
 2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
 
  (1) Agreement 
 
  (2) Letter of Acceptance, notice to proceed with the works 
 
  (3) Contractor’s Bid 
 
  (4) Contract Data 
 
  (5) Conditions of Contract 
 
  (6) Specifications 
 
  (7) Drawings 
 
  (8) Bill of quantities and 
  
  (9) any other document listed in the Contract Data as forming part of the Contract. 
 
 
3. Language and Law 

 
 3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 
 
4. Engineer's Decisions 
 
 4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 
 
5. Delegation 
 
 5.1 The Engineer may delegate any of his duties and responsibilities to other people except to 

the Adjudicator after notifying the Contractor and may cancel any delegation after notifying 
the Contractor. 

 
6. Communications 
 
 6.1 Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 

 
7. Subcontracting 
 
 7.1 The Contractor may subcontract with the approval of the Engineer but may not assign the 

Contract without the approval of the Employer in writing. Subcontracting does not alter the 
Contractor's obligations. 

 
8. Other Contractors 
 
 8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors. 
The Contractor shall as referred to in the Contract Data, also provide facilities and services 
for them as described in the Schedule.  The employer may modify the schedule of other 
contractors and shall notify the contractor of any such modification. 

 
9. Personnel 
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 9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer. The Engineer will approve any proposed replacement 
of key personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed in the Schedule. 

 
 9.2 If the Engineer asks the Contractor to remove a person who is a member of  the Contractor’s 

staff or his work force stating the reasons the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the work in the Contract. 

 
10.  Employer’s and Contractor's Risks 
 
 10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 
 
11.  Employer's Risks 
 
 11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or 
(b) a cause due solely to the design of the Works, other than the Contractor’s design. 

 
12. Contractor’s Risks 
 
 12.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor. 

 
13. Insurance 
 13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 
and deductibles stated in the Contract Data for the following events which are due to the 
Contractor’s risks: 

 

  (a) loss of or damage to the Works, Plant and Materials; 
 
  (b) loss of or damage to Equipment; 
 
  (c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 
 
  (d) personal injury or death. 
 
 13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 

the Engineer’s approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required  to rectify the 
loss or damage incurred. 

 
 13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 

may effect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

 
 13.4 Alterations to the terms of an insurance shall not be made without the approval of the 

Engineer. 
 
 13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Reports 
 
 14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to 

in the Contract Data, supplemented by any information available to the Bidder. 
 
15.  Queries about the Contract Data 
 
 15.1 The Engineer will clarify queries on the Contract Data. 
 
16.  Contractor to Construct the Works 
 
 16.1 The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings, and as per instructions of Engineer. 
 
17.  The Works to Be Completed by the Intended Completion Date 

 
 17.1 The Contractor may  commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the program submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 



NCB. Highland  28 

  

 
18. Approval by the Engineer 

 
 18.1 The Contractor shall  submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 
Drawings. 

 
 18.2 The Contractor shall be responsible for design of Temporary Works. 

 
 18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 
 
 18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works 

where required. 
 
 18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 
 
19.  Safety 
 
 19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20.  Discoveries 
 
 20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The Contractor is to notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

 
21.  Possession of the Site 
 
 21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of 

a part is not given by the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be Compensation Event. 

 
22.  Access to the Site 
 
 22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access 

to the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured 
/ fabricated / assembled for the works. 

 
 
23.  Instructions 
 
 23.1 The Contractor shall carry out all instructions of the Engineer which comply with the 

applicable laws where the Site is located. 
 
 23.2 The Contractor shall permit the AfD to inspect the Contractor’s accounts and records relating 

to the performance of the Contractor and to have them audited by auditors appointed by the 
AfD, if so required by the AfD. 

 
24.  Disputes 
 
 24.1 If the Contractor believes that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Arbitrator within 28 days of the notification of the Engineer's 
decision. 

 
25  Procedure for Disputes 
 
 25.1 deleted 
 25.2 deleted 
 25.3 The arbitration shall be conducted in accordance with the arbitration procedure stated in the 

Special Conditions of Contract. 
 
26.  Replacement of Adjudicator  -  deleted 
 
 
 B.  Time Control 
 
 
27.  Program 
 
 27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Program showing the general methods, arrangements, order, and timing for all 
the activities in the Works, along with  monthly cash flow forecast. 
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 27.2 An update of the Program shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including 
any changes to the sequence of the activities. 

 
 27.3 The Contractor shall  submit to the Engineer, for approval, an updated Program at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 
updated Program within this period, the Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Program has been submitted. 

 
 27.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Engineer again at any time. A 
revised Program is to show the effect of Variations and Compensation Events. 

 
28.  Extension of the Intended Completion Date 
 
 28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or 

a Variation is issued which makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost. 

 
 28.2 The Engineer shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this  failure shall not be considered in assessing the new Intended Completion 
Date. 

 

29. Deleted 
 
30.  Delays Ordered by the Engineer 
 
 30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. 
 
31. Management Meetings 

 
 31.1 Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 

 
 31.2 The Engineer shall record the business of management meetings and is to provide copies of 

his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

 
32. Early Warning 
 
 32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price or delay the execution of works. The Engineer may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on the 
Contract Price and Completion Date. The estimate is to be provided by the Contractor as 
soon as reasonably possible. 

 32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Engineer. 

 
 C.  Quality Control 
 

33.  Identifying Defects 
 
 33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. 

 
 33.2 The contractor shall permit the Employer’s Technical auditor to check the Contractor’s work 

and notify the Engineer and Contractor of any defects that are found.  Such a check shall not 
affect the Contractor’s or the Engineer’s responsibility as defined in the Contract Agreement. 

 
34.  Tests 
 
 34.1  If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall 
pay for the test and any samples. If there is no Defect the test shall be a Compensation 
Event. 
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35.  Correction of Defects 
 
 35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

 35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 

the length of time specified by the Engineer’s notice. 
 
36. Uncorrected Defects 
 36.1  If the Contractor has not corrected a Defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor 
will pay this amount. 

Note:  Where in certain cases, the technical specifications provide for acceptance of works within 
specified tolerance limits at reduced rates, Engineer will certify payments to Contractor accordingly. 
 
 D.  Cost Control 
37.  Bill of Quantities 
 
 37.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 

 37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rate in the Bill of Quantities for each item. 

 
38.  Changes in the Quantities 
 
 38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 percent provided the change exceeds 1% of Initial Contract 
Price, the Engineer shall adjust the rate to allow for the change. 

 
 38.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract 

Price is exceeded by more than 15 percent, except with the Prior approval of the Employer. 
 
 38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 

breakdown of any rate in the Bill of Quantities. 
 
39.  Variations 
 39.1 All Variations shall be included in updated Programs produced by the Contractor. 
 
40.  Payments for Variations 
 
 40.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for 

carrying out the Variation when requested to do so by the Engineer. The Engineer shall 
assess the quotation, which shall be given within seven days of the request or within any 
longer period stated by the Engineer and before the Variation is ordered. 

 
 40.2 If the work in the Variation corresponds with an item description in the Bill of Quantities and 

if, in the opinion of the Engineer, the quantity of work above the limit stated in Sub Clause 
38.1 or the timing of its execution  do not cause the cost per unit of quantity to change, the 
rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the cost 
per unit of quantity changes, or if the nature or timing of the work in the Variation does not 
correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work. 

 
 40.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the Engineer 

with a quotation within a reasonable time specified by the Engineer in accordance with 
Clause 40.1), the Engineer may order the Variation and make a change to the Contract Price 
which shall be based on Engineer’s own forecast of the effects of the Variation on the 
Contractor's costs. 

 
 40.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being 

given and considered without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

 
 40.5 The Contractor shall not be entitled to additional payment for costs which could have been 

avoided by giving early warning. 
 
41. Cash flow forecasts 
 
 41.1 When the Program is updated, the contractor is to provide the Engineer with an updated 

cash flow forecast.  
42.  Payment Certificates 
 42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the 

work completed less the cumulative amount certified previously alongwith details of 
measurement of the quantity of works executed in a tabulated form as approved by the 
Engineer. 
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 42.2 The Engineer shall check the Contractor’s monthly statement and within 14 days certify the 
amount to be paid to the Contractor. 

 
 42.3 The value of work executed shall be determined by the Engineer after due check 

measurement of the quantities claimed as executed by the contractor. 
 
 42.4 The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 
 42.5 The value of work executed shall  include the valuation of Variations and Compensation 

Events.  
 
 42.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 
 
43.  Payments 
 
 43.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries 

in terms of the contract and taxes, at source, as applicable under the law.  The Employer 
shall pay the Contractor the amounts certified by the Engineer within 28 days of the date of 
each certificate. If the Employer makes a late payment, the Contractor shall be paid interest 
on the late payment in the next payment. Interest shall be calculated from the date by which 
the payment should have been made upto the date when the late payment is made at 8% 
per annum. 

 
 43.2 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the increased amount would 
have been certified in the absence of dispute. 

 43.3 Items of the Works for which no rate or price has been entered in will not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 

 
44.  Compensation Events 
 
 44.1 The following are Compensation Events unless they are caused by the Contractor: 

 
  (a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data. 
 
  (b) The Employer modifies the schedule of other contractors in a way which affects the 

work of the contractor under the contract. 
 
  (c) The Engineer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time. 
 
  (d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon 

work which is then found to have no Defects. 
 
  (e) The Engineer unreasonably does not approve for a subcontract to be let. 
 
  (f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available publicly 
and from a visual inspection of the Site. 

 
  (g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by 

the Employer, or additional work required for safety or other reasons. 
 
  (h) Other contractors, public authorities, utilities or the Employer does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost 
to the Contractor. 

 
  (i) Deleted. 
 
  (j) The effect on the Contractor of any of the Employer’s Risks. 
 
  (k) The Engineer unreasonably delays issuing a Certificate of Completion. 
 
  (l) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 
 
 44.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date is extended. The Engineer shall decide whether and by 
how much the Contract Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended. 

 
 44.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the 
Engineer and the Contract Price shall be  adjusted accordingly. If the Contractor's forecast is 
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deemed unreasonable, the Engineer shall adjust the Contract Price based on Engineer’s 
own forecast. The Engineer will assume that the Contractor will react competently and 
promptly to the event. 

 

 44.4 The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor not having given early warning or not 
having cooperated with the Engineer. 

 
45.  Tax 
 
 45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract.  The 
Employer will perform such duties in regard to the deduction of such taxes at source as per 
applicable law. 

 
46.  Currencies 
 
 46.1 All payments shall be made in Indian Rupees. 

 
47. Price Adjustment  - deleted 
 
48.  Retention 

 
 48.1 The Employer shall retain from each payment due to the Contractor the proportion stated in 

the Contract Data until Completion of the whole of the Works. 
 
 48.2 On Completion of the whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this 
period have been corrected. 

 
 48.3 On completion of the whole works, the Contractor may substitute retention money with an 

“on demand” Bank guarantee. 
 
49.  Liquidated Damages 
 
 49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 

the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestones as stated in the Contract 
Data).  The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages does not affect the Contractor's liabilities. 

 
 49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid interest on the over 
payment calculated from the date of payment to the date of repayment at the rates specified 
in Sub Clause 43.1. 

 
50. Deleted 
 
51.   Advance Payment Deleted 
 
52.  Securities 
 
 52.1 The Performance Security shall be provided to the Employer no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount and form and by a bank or 
surety acceptable to the Employer, and denominated in Indian Rupees. The Performance 
Security shall be valid until a date 28 days from the date of expiry of Defects Liability Period 
and the additional security for unbalanced bids shall be valid until a date 28 days from the 
date of issue of the certificate of completion. 

 
53. Deleted 
 
54.  Cost of Repairs 
 
 54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at 
the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

 
 E.  Finishing the Contract 
 
55. Completion 
 
 55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works 

and the Engineer will do so upon deciding that the Work is completed. 
 
56. Taking Over 
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 56.1 The Employer shall take over the Site and the Works within seven days of the Engineer 
issuing a certificate of Completion 

 
57.  Final Account 
 
 57.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any final payment 
that is due to the Contractor within 56 days of receiving the Contractor's account if it is 
correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that 
states the scope of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 
payable to the Contractor and issue a payment certificate within 56 days of receiving the 
Contractor’s revised account. 

 
58. Operating and Maintenance Manuals 

 
 58.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 
 
 58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer’s approval, the Engineer shall withhold 
the amount stated in the Contract Data from payments due to the Contractor. 

 
59.  Termination 
 
 59.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 
 59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 
 
  (a) the Contractor stops work for 28 days when no stoppage of work is shown on the 

current Program and the stoppage has not been authorized by the Engineer; 
 
  (b) the Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days; 
 
  (c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation; 
 
  (d) a payment certified by the Engineer is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer's certificate; 
 
  (e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer; 

 
  (f) the Contractor does not maintain  a security which is required; 
 
  (g) the Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 
data; and 

  (h) if the Contractor, in judgment of the Purchaser engaged in fraud and corruption, a 
defined in GCC Clause 64, in competing for or in executing the Contract. 

  
 59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide 
whether the breach is fundamental or not. 

 
 59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
 59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible. 
 
60.  Payment upon Termination 
 
 60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other recoveries due in terms of 
the contract, less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply.  If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the Employer. 

 
 60.2 If the Contract is terminated at the Employer's convenience or because of a fundamental 

breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the 
work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 
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personnel employed solely on the Works, and the Contractor's costs of protecting and 
securing the Works and less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract, and less taxes due to be deducted at 
source as per applicable law. 

 
61.  Property 
 
 61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 

the property of the Employer,  if the Contract is terminated because of a Contractor’s default. 
 
 
62.  Release from Performance 
 
 
 62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment was made. 

 
 
63. Suspension of AfD Loan or Credit 

 
 
 63.1 In the event that the AfD suspends the Loan or Credit to the Employer, from which part of the 

payments to the Contractor are being made: 
 
  (a) The Employer is obligated to notify the Contractor of such suspension within 7 days of 

having received the AfD’s suspension notice. 
 
  (b) If the Contractor has not received sums due to it upon the expiration of the 28 days for 

payment provided for in Sub-Clause 43.1, the Contractor may immediately issue a 14-
day termination notice. 

 
 
64. Fraud and Corruption 

 64.1 The AfD requires that Borrowers (including beneficiaries of AfD loans), as well as Bidders, 
Suppliers, Contractors, and Consultants under AfD-financed contracts, observe the highest 
standard of ethics during the procurement and execution of such contracts.  In pursuit of this 
policy, the AfD: 

 (a) defines, for the purposes of this provision, the terms set forth below as follows: 

 (i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the action of a public official in the 
procurement process or in contract execution;  

 (ii) “fraudulent practice” means a misrepresentation or omission of facts in order to 
influence a procurement process or the execution of a contract;  

 (iii) “collusive practice” means a scheme or arrangement between two or more 
Bidders, with or without the knowledge of the borrower, designed to establish bid 
prices at artificial, non competitive levels; and 

 (iv) “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the procurement 
process or affect the execution of a contract; 

(b)  will cancel the portion of the loan allocated to a contract if it determines at any time that 
representatives of the Borrower or of a beneficiary of the loan engaged in corrupt, 
fraudulent, collusive or coercive practices   during the procurement or the execution of 
that contract, without the Borrower having taken timely and appropriate action 
satisfactory to the AfD to remedy the situation; 

(c)  will sanction a firm or individual, including declaring them ineligible, either indefinitely or 
for a stated period of time, to be awarded a AfD-financed contract if it at any time 
determines that they have, directly or through an agent, engaged, in corrupt,  fraudulent, 
collusive or coercive practices in competing for, or in executing, a AfD-financed contract; 
and 

(d)  will have the right to require that Contractors to permit the AfD to inspect their accounts 
and records and other documents relating to the bid submission and contract 
performance and to have them audited by auditors appointed by the AfD. 
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F.                         Special Conditions of Contract 

 
1. LABOUR : 
 
 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

 
 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 

form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 

 
2. COMPLIANCE  WITH  LABOUR  REGULATIONS : 
 
 During continuance of the contract, the Contractor and his sub contractors shall abide at all times by 

all existing labour enactments and rules made there under, regulations, notifications and bye laws of 
the State or Central Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority.  Salient features of some 
of the major labour laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor,  the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security.  The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

 
 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 
 

SALIENT   FEATURES   OF  SOME  MAJOR  LABOUR  LAWS  APPLICABLE  TO 
ESTABLISHMENTS  ENGAGED  IN  BUILDING  AND  OTHER  CONSTRUCTION  WORK. 

 
a) Workmen Compensation Act 1923:  The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more or on death the rate of 15 days wages for every completed year of service. 
The Act is applicable to all establishments employing 10 or more employees. 

 
c) Employees P.F. and Miscellaneous provision Act 195:  The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%.  The benefits payable under 
the Act are : 

 
 (i) Pension  or family pension on retirement or death as the case may be. 
 (ii) Deposit linked insurance on the death in harness of the worker. 
 (iii) payment of P.F. accumulation on retirement/death etc. 
 
d) Maternity Benefit Act 1951 :-    The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. 
The principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or more contract 
labour. 

 
f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment.  Construction of Buildings, Roads, Runways are scheduled 
employment. 

 
g) Payment of Wages Act 1936:  It lays down  as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 
employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or 
more workmen. The Act provides for payments of annual bonus subject to a  minimum of 
8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- per 
month. or less. The bonus to be paid to employees getting Rs.2500/- per month or above 
upto Rs.3500/- per month. shall be worked out by taking wages as Rs.2500/- per month 
only.  The Act does not apply to certain establishments. The newly set-up establishments 
are exempted for five years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability of the Act.  

 
j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution 

of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946:  It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and 
Central Government to 50). The Act provides for laying down rules governing the conditions 
of employment by the Employer on matters provided in the Act and get the same certified by 
the designated Authority. 

 
l) Trade Unions Act 1926:  The Act lays down the procedure per registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other occupations and processes. Employment of Child Labour 
is prohibited in Building and Construction Industry.   

 
n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979 

:-  The Act is applicable to an establishment which employs 5 or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for employment 
in the establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain 
facilities such as Housing, Medical-Aid, Traveling expenses from home upto the 
establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996:  All the establishments who carry on any 
building or other construction work and employs 10 or more workers are covered under this 
Act. All such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government.  The Employer of the 
establishment is required to provide safety measures at the Building or construction work 
and other welfare measures, such as Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc.  The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government.  

 
p) Factories Act 1948:  The Act lays down the procedure for approval at plans before setting up 

a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities.  It is applicable to premises employing 10 persons or more with aid 
of power or 20 or more persons without the aid of power engaged in manufacturing process. 

 
3. SUB-CONTRACTING (GCC Clause  7) 

 Please add the following as Clause 7.2: 
 

 The contractor shall not be required to obtain any consent from the employer for: 

 

 a) the sub-contracting of any part of the Works for which the Sub-contractor is named in the 

contract 

 b) the provision of labour; and 

 c) the purchase of materials which are in accordance with the standards specified in the Contract. 

 

 Beyond this if the contractor proposes sub-contracting any part of the work during execution of 

works, because of some unforeseen circumstances to enable him to complete the work as per 

terms of the contract,  the Engineer will consider the following before according approval: 

 

- The contractor shall not sub-contract the whole of the Works. 

- The contractor shall not sub-contract any part of the Work without prior consent of the 

Engineer.  Any such consent shall not relieve the contractor from any liability or obligations 

under the contract  and he shall be responsible for the acts, defaults and neglects of any sub-

contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the 

contractor, his agents or workmen. 

- The Engineer should satisfy whether (a) the circumstances warrant such sub-contracting; and 

(b) the sub-contractors so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to them in proportion to the 

quantum of work to be sub-contracted. 
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 - If payments are proposed to be  made directly to that sub-contractor, this should be subject to 
specific authorization by the prime contractor so that this arrangement does not alter the 
contractor's liability or obligations under the contract.) 

 
4. ARBITRATION (GCC Clause 25.3) 
 The procedure for arbitration will be as follows : 

 

25.3 (a) In case of Dispute or difference arising between the Employer and a domestic 
contractor relating to any matter arising out of or connected with this agreement, such 
disputes or difference shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996.  The arbitral tribunal shall consist of 3 arbitrators one each to be 
appointed by the Employer and the Contractor.  The third Arbitrator shall be chosen by 
the two Arbitrators so appointed by the Parties and shall act a presiding arbitrator.  In 
case of failure of the two arbitrators appointed by the parties to reach upon a 
consensus within a period of 30 days from the appointment of the arbitrator appointed 
subsequently, the Presiding Arbitrator shall be appointed by the President of the 
Institution of Engineers (India). 

________________________________________________________ 

(Note: 1.  All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting parts of the 
works amounting to more than 20 percent of the Bid Price.  For each such proposal the qualification and the 
experience of the identified sub-contractor in the relevant field should be furnished alongwith the bid to enable 
the employer to satisfy himself  about their qualifications before agreeing for such sub-contracting and include it 
in the contract.  In view of the above, normally no additional sub-contracting should arise during execution of the 
contract.) 
2.  However, [a] sub contracting for certain specialized elements of the work is not unusual and 
acceptable for carrying out the works more effectively; but vertical splitting of the works for subcontracting 
is not acceptable [b]  In any case, proposal for sub-contracting in addition to what was specified in bid and 
stated in contract agreement will not be acceptable if the value of such additional sub-contracting 
exceeds 25% of value of work which was to be executed by Contractor without sub-contracting. 
3.  Assignment of the contract may be acceptable only under exceptional circumstances such as 
insolvencies/liquidation or merger of companies etc. 

 
 (b) In the case of dispute with a Foreign contractor the dispute shall be settled in 

accordance with provisions of UNCITRAL (United Nations Commission on International 
Trade Law) Arbitration Rules.  The Arbitral Tribunal shall consist of three Arbitrators 
one each to be appointed by the Employer and the Contractor.  The third Arbitrator 
shall be chosen by the two Arbitrators so appointed by the Parties, and shall act a 
presiding arbitrator.  In case of failure of the two arbitrators appointed by the parties to 
reach upon a consensus within a period of 30 days from the appointment of the 
arbitrator appointed subsequently, the Presiding arbitrator shall be appointed by the 
President of the Institution of Engineers (India). 

 
 (c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then the * Indian Council of Arbitration/President of the Institution of 
Engineers (India)/The International centre for Alternative Dispute Resolution (India), 
both in cases of the Foreign Contractor as well as Indian Contractor, shall appoint the 
arbitrator.  A certified copy of the order of the President of the Institution of Engineers 
(India), making such an appointment shall be furnished to each of the parties. 

 
 (d) Arbitration proceedings shall be held at Guwahati, India, and the language of the 

arbitration proceedings and that of all documents and communications between the 
parties shall be English. 

 
 (e) The decision of the majority of arbitrators shall be final and binding upon both parties.  

The cost and expenses of Arbitration proceedings will be paid as determined by the 
arbitral tribunal.  However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings as also the fees and expenses paid to 
the arbitrator appointed by such party or on its behalf shall be borne by each party 
itself. 

 
 (f) In the event value of the contract is upto Rs.50 millions, the disputes or differences 

arising shall be referred to the Sole Arbitrator.  The Sole Arbitrator should be appointed 
by agreement between the parties, failing such agreement by the appointing authority, 
i.e. the President of the Institution of Engineers (India). 

 
 (g) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 

 5. PROTECTION OF ENVIRONMENT: 
 

  Add the following as GCC Clause 16.2: 
 

  The contractor shall take all reasonable steps to protect the environment on and off the Site 
and to avoid damage or nuisance to persons or to property of the public or others resulting 
from pollution, noise or other causes arising as a consequence of his methods of operation. 

 

During continuance of the contract, the contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and bye-laws of the State or Central Government, or local 
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authorities and any other law, bye-law, regulations that may be passed or notification that 

may be issued in this respect in future by the State or Central Government or the local 

authority. 

 

Salient features of some of the major laws that are applicable are given below : 

 

The Water (Prevention and Control of Pollution) Act, 1974, This provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of water.  

'Pollution' means such contamination of water or such alteration of the physical, chemical or 

biological properties of water or such discharge of any sewage or trade effluent or of any 

other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or 

is likely to, create a nuisance or render such water harmful or injurious to public health or 

safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the 

life and health of animals or plants or of aquatic organisms. 

The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, control 

and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 

'air pollutant', which means any solid, liquid or gaseous substance (including noise) present 

in the atmosphere in such concentration as may be or tend to be injurious to human beings 

or other living creatures or plants or property or environment. 

The Environment (Protection) Act, 1986, This provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human 

beings, other living creatures, plants and property.  'Environment' includes water, air and 

land and the inter-relationship which exists among and between water, air and land, and 

human beings, other living creatures, plants, micro-organism and property. 
  The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 
handling hazardous substances and for matters connected herewith or incidental thereto. 
Hazardous substance means any substance or preparation which is defined as hazardous 
substance under the Environment (Protection) Act 1986, and exceeding such quantity as 
may be specified by notification by the Central Government. 

  [Employers should note that the Loan Agreement between IBRD and the borrowing country 
may establish specific measures to be taken during construction of the Works for the 
protection of the environment.  Sub-clause 16.2 should be modified/expanded to take into 
account such specific measures or other measures considered appropriate by the Employer] 

 
6. LIQUIDATED DAMAGES: 

Sub-clause 49.1: 
Please substitute the last sentence with the following: 
“Time is the essence of the contract and payment or deduction of liquidated damages shall 
not relieve the contractor from his obligation to complete the work as per agreed construction 
program and milestones or from any other of the contractor’s obligations and liabilities under 
the contract.” 

 
7. Special Conditions of Contracts 

a. The contractor shall arrange all Machineries, plant, Equipments required for works 
including cube test machines at his own cost and carry the same to site of work prior to 
commencement . 

b. The engineer shall have full power for removal of unspecified materials from premises 
and in case of default the engineer shall have the liberty to employee the persons to 
remove the same without being answerable or accountable for any loss or damaged that 
may arise. All cost involve for removal of materials shall have to be born by contractor 

c. All materials including cement, steel and bitumen shall have to be procure by the 
contractor at his own cost including carriage of the same to site of work. 

d. The contractor shall at his own expense and risk arrange land for accommodation of 
labour, setting up of office, storage of materials and land required for carrying out of all 
jobs related to completion of works. The contractor shall construct all temporary huts for 
labour/staff at his own cost. 

e. The contractor shall at his own expense and risk arrange for approach to the site of 
work. No extra lead or payment for carriage of materials or bridge pre-cast units shall be 
entertained owing to condition of access to the site of work.  

f. In case of extension of  the intended completion date, no price adjustment shall not be 
applicable to BOQ items executed during  the extended time periods. 

g. The contractors shall provide at his own cost all necessary barriers, fencing, lights or 
other safety measures required to protect the public from accident. 

h. The works shall be executed as per Contract Drawings supplied by the department 
except otherwise mentioned.    

 
8. The contractor shall arrange by itself six cube mould which is then required to be casted in 

front of the engineer  - in- charge of the first party, also have made arrangement for curing 
pond and the cubes are required to be tested from authentic testing laboratory with the test 
report submitted to the first report as a quality control.   

 
9. The contractor shall make arrangement to certify the quality of reinforcement rod, TMT bar, 

cement, brick, sand and aggregate used in the construction works from authorized testing 
laboratory as a quality control measure. 
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SECTION 4:  

 

CONTRACT DATA 
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 Contract Data 

 
Items marked "N/A" do not apply in this Contract. 

 
The following documents are also part of the Contract:  Clause Reference 

 
· The Schedule of Operating and Maintenance Manuals  [58] 

 
· The Schedule of Other Contractors  [8] 

 
· The Schedule of Key Personnel  [9] 
 
· The Methodology and Program of Construction  [27] 
 
· The Schedule of Key and Critical equipment to be deployed  [27] 
 on the work as per agreed program of construction 
 
· Site Investigation reports  [14 

 
The Borrower is Government of India / Govt. of Assam            [1.1] 
[name of Borrower and statement of relationship with the Employer, if 
different]. 
 
The AfD means Agence Francaise De Development 
and loan refers to an credit No. CIN 1037 01 S 

The above insertions should correspond to the information provided in the Invitation for Bids.    
 
The Employer is : 
 
Name: Divisional Forest Officer, Eastern Assam Wildlife Division, Kaziranga Tiger  Reserve, 
Bokakhat      (1.1) 

 
       Address:  Office of the Divisional Forest Officer, Eastern Assam Wildlife Division, Kaziranga 

Tiger  Reserve, Bokakhat 
  

 
 
Name of authorized Representative: …………………………………………… 
 
The             [1.1) 
 

 Name: ………………………… 
 
 Address Bokakhat, Assam 
 
 Name of Authorized Representative: ……………………………………………………… 
 
The name and identification number of the Contract is  (Package No) …………………………… 
The Works consist of Construction of Highland (Raised platform) ………………………………..(Location)  

 
 

The start date shall be the date of issue of notice to proceed with the work.   (1.1) 
  
       The intended completion Date for the whole of the work is  
 3 months from date of issue of notice to proceed with the work.    [17,28] 

 
The following documents also form part of the Contract:-   [2.3] 
The detailed construction (plan, Elevation  and structural ) drawings 
 
The Contractor shall submit a revised Program for the Works (in such form and  
detail as the Project Director shall reasonably prescribe) within 15 days of  delivery  
of the Letter of Acceptance.    [27] 
 
The Site Possession Date is:  7 days from the date of issue Notice to proceed with work. [21] 
 

The Site is located at KAZIRANGA TIGER RESERVE, BOKAKHAT   [1] 
drawings provided in the Bid Document. 

 
The Defect Liability period is 365 days from the date of certification of completion of works (where 
sectional completion certificate is issued this will applied from those dates for those sections)     
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Insurance requirements are as under:    [13] 
    

  Minimum Cover for 
Insurance 

Maximum deductible for Insurance 

(i) Works and Plant and 
Materials  
 

100% of the work value  

(ii) Loss or damage to 
Equipment 
 

2 % of the work value  

(iii) Other Property 
 

1 % of the work value  

(iv) Personal injury or 
death insurance: 
 
a) for other people; 
 

 
Third party Insurance. 
The minimum cover 
should be Rs 3.00 Lakhs 

 
 

 b) for Contractor’s  
Employees 

In accordance with the statuary requirements applicable to 
India 
 

 
The following events shall also be Compensation Events:    [44]    [44] 
 
 1. ____________________________________________________ 
 2. ______________________ _____________________________ 
 3. ____________________ NIL _____________________________ 
 4. ____________________________________________________ 
 
The period between Program updates shall be  30  days.    [27] 
 
The amount to be withheld for late submission of an updated 
Program shall be Rs 5000.00 (Rupees five thousand) only per day           [27] 
Subject to a maximum of Rs 100,000/- 
The language of the Contract documents is English    [3] 
 
The law which applies to the Contract is the laws of Union of India   [3] 
  
The currency of the Contract is Indian Rupees.    [46] 
 
The proportion of payments retained (retention money) shall be 6% from  
each bill subject to a maximum of 5% of final contract price    [48] 
 
 
The liquidated damages for the whole of the works are at least 
Rs. 3266/-(Three Thousand Two Hundred Sixty Six) only per day   [49] 
 
[To be fixed at not less than 0.05% per day of contract value] 
 
The maximum amount of liquidated damages for the whole of the works   [49] 
 is ten percent of final contract price. 
 
 
The Securities shall be for the following minimum amounts equivalent as a     [52] 
percentage of the Contract Price: 
 
 
Performance Security for 5 per cent of contract price plus Rs.               as additional  
security in terms of  ITB Clause 29.5. 
 
The standard form(s) of Performance Security acceptable to the Employer shall be an  [52] 
 unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding Documents.  
 
 
 
* The date by which “as-built” drawings (in scale 1:100) in 2 sets are required is within 28 days of 
issue of certificate of completion of whole or section of the work, as the case may be.   [58]  
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The amount to be withheld for failing to supply “as built” drawings and/or operating and maintenance  
manuals* by the date required is Rs. Six lakhs   [58] 

 
 
The following events shall also be fundamental breach of the contract :  [59.2] 
 
 
 
 
 
1. The contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9 of GCC. 
 
2. The contractor does not adhere to the agreed construction program (Clause 27 of GCC) and 

also fails to take satisfactory remedial action as per agreements reached in the management 
meetings (Clause 31) for a period of 60 days. 

 
3. The contractor fails to carry out the instructions of Engineer within a reasonable time determined 

by the Engineer in accordance with GCC Clause 16.1 and 23.1. 
 
The percentage to apply to the value of the work not completed representing the Employer's  [60] 
additional cost for completing the Works shall be 20 percent. 
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SECTION 5:  

 

SPECIFICATIONS 
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SECTION 6: DRAWINGS 
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SECTION 7: FORMS OF SECURITIES
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Forms of Securities 
 
 
 
 
 Acceptable forms of securities are annexed. Bidders should not complete the Performance and 
Advance Payment Security forms at this time. Only the successful Bidder will be required to provide 
Performance and Advance Payment Securities in accordance with one of the forms, or in a similar form 
acceptable to the Employer. 
 
 
Annex A:  Bid Security (Bank Guarantee) 
 
 
Annex B:  Performance Bank Guarantee 
 
 
Annex C:  Deleted 
 
 
Annex D:  Deleted 
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 Annex A 
 
 BID SECURITY (BANK GUARANTEE) 
 
WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has submitted 
his Bid dated _______________________ [date] for the construction of 
_____________________________________ [name of Contract] (hereinafter called "the Bid"). 
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank] 
of____________________________ [name of country] having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto 
______________________________[name of Employer] (hereinafter  called "the Employer") in the sum 
of ___________________1 for which payment well and truly to be made to the said Employer the Bank 
binds itself, his successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this_________ day of __________ 19____. 
 
THE CONDITIONS of this obligation are: 
 
 (1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 
or 
 (2) If the Bidder having been notified of the acceptance of his bid by the Employer during 

the period of Bid validity, 
 
  (a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 
 
  (b) fails or refuses to furnish the Performance Security, in accordance with the 

Instruction to Bidders; or 
 
  (c) does not accept the correction of the Bid Price pursuant to Clause 27, 
 
we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the three 
conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ____________________2 days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 
respect of this guarantee should reach the Bank not later than the above date. 
 
DATE _______________ SIGNATURE OF THE BANK _________________________ 
       
WITNESS ____________ SEAL _______________________________________ 
 
_________________________________________________________________ 
[signature, name, and address] 
 
____________________________ 
 
1 The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees.  This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 
 
2 45 days after the end of the validity period of the Bid.  
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Annex B 
 
 PERFORMANCE BANK GUARANTEE 
 
 
To: ______________________________________________ [name of Employer] 
  _________________________________________ [address of Employer] 
 
 WHEREAS _________________________ [name and address of Contractor] (hereinafter called 
"the Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to 
execute  __________________________ [name of Contract and brief description of Works] (hereinafter 
called "the Contract"); 
 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of ____________________ [amount of guarantee] 
1___________________________ [in words], such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of ____________________ 
[amount of guarantee]1 as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 
 We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of the Contract 
or of the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 
 
 This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period. 
 
 
 Signature and seal of the guarantor _____________________________ 
 Name of Bank ____________________________________________ 
 Address ____________________________________________ 
 Date ____________________________________________ 
 
 
 
 
 
 
__________________ 
 

 1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 8:  

 

BILL OF QUANTITIES 
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Name of Work -    HIGHLANDS IN KAZIRANGA NATIONAL PARK UNDER APFBC PROJECT 

 

Size :  100 m X 40 m (Top),  112 m x 52 m (Bottom), Height – 4.00 m 
 

Schedule – SOR of Rural Roads under PWRD, Assam 2013-14 
 
                                                                        Abstract 
 

Sl.No Description of item Amount (Rs.) 

1 Construction of Highland  

2 Turfing with grass sods  

3 Information board ( Sign board)  

4 Total  

 
 
 
We agree to execute the works in accordance with the approved drawings and 
technical specification at a total fixed contract price of  
 
Rs…………………………………………….......………………………………………(amount in figures) 
 
 
(Rupees……………………………………………...……….……………….........................................…
(amount in words) 
 
 
 
 

Signature of Contractor 
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SCHEDULE OF QUANTITY AND ESTIMATE FOR THE PROPOSED 
HIGHLANDS IN KAZIRANGA NATIONAL PARK UNDER APFBC PROJECT 

Item No. 1 
 
Construction of embankment with approved materials from borrow pits with a lift up to 1.5 m, 
transporting to site, spreading, grading to required slope and compacting with a lead  
up to 1000m                                            
Total= 17,369.34 m3  @ Rs. …………. per m3       = Rs. ……………………….. 
 
 (as per Earthwork statement) 
 
Item No 2 
 
Turfing with sods furnishing and laying of the live sods of perennial turf forming grass on 
embankment slopes, verges and other locations including preparation of ground, fetching of 
sods and watering etc. 
Long side (Aveg)                                         2 x 106m x 7.1 m = 1505.2 
Short side (Aveg)                                        2 x 46 m x 7.1 m  =   653.2 
                                                                         _____________________ 
                                                                   Sub-Total = 2,158.4 m2 @Rs. ………. per m2  = Rs. ………………                                            
 
Item No. 3/ 
Information/Sign board                                                                                                       =   Rs. …………… 
 
                                                                                                                        Total=  Rs. ………………………….. 
 
Earth work Calculation: 

Length of highland at top                                                         = 100.00 m 

Width of highland at top                                                           = 40.00 m 

Length of highland at bottom          = 100.00 + (2 x 1.5 x 4)  = 112.00 m 

Width of the highland at bottom    = 40.00 + (2 x 1.5 x 4)   = 52.00 m 

Length of highland at mid height    = 100 + 112                   = 106.00 m 
                                                                      2  
 
Width of highland at mid-height     =  40 + 52                       = 46.00 m 
                                                                         2 
Area of the top of highland                                 = 100 x 40   = 4000 m2 

Area of the bottom of highland                           = 112 x 52  = 6272 m2 

Area of the mid height of highland                     = 106 x 46  = 4876 m2 

Volume of earth                                = (6272 + 4 x 4876 + 4000)  X 4 
                                                                                            6 
                                                                                              = 19850.67 m3 
 
    
                             Less 12.5 % for shrinkage allowance (-)  =  2481.33 m3 
                              ------------------------------------------------------------------------ 
                                                                   Total quantity    = 17,369.34 m3 


